CONTRACT DATA REQUIREMENTS LIST
(1 Data item)

Form Approved
OMB No. 0704-0188

Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching
existing data sources, gathering and maintaining the data needed, and completing and reviewing the collection of information. Send comments regarding this
burden estimate or any other aspect of this collection of information, including suggestions for reducing the burden, to Department of Defense, Washington
Headquarters Services, Directorate for Information Operations and Reports (0704-0188), 1215 Jefferson Davis Highway, Suite 1204, Arlington VA 22202-4302.
Please DO NOT RETURN your form to either of these address. Send completed form to the Government issuing Contracting Officer for the Contract/PR No. Listed

in Block E.
A. CONTRACT LINE ITEM NO. B. EXHIBIT C. CATEGORY
0007AA A
TDF ™ OTHER MISC
D. SYSTEM/TEM E. CONTRACT/PR NO. F. CONTRACTOR
RAE TOWERS AND BRIDGE TBD TBD
1. DATAITEM NO. | 2. TITLE OF DATA ITEM 3. SUBTITLE
A001 CERTIFICATION/DATA REPORT SHIPPING PLAN
4. AUTHORITY (Data Acquisition Document No.) 5. CONTRACT REFERENCE 6. REQUIRING OFFICE
DI- MISC-80678 Drawing 2370-1835 PSNS C/380.2
7. DD 250 REQ 9. DIST STATEMENT 10. FREQUENCY 12. DATE OF FIRST 14. DISTRIBUTION
REQUIRED SUBMISSION
N/A SEE BLK 16 SEE BLK 16 b. COPIES
8. APP CODE NIA 11. AS OF DATE 13. DATE OF SUBSEQUENT A. ADDRESSEE .
SUBMISSION Final
A N/A N/A Draft Reg Repr

BLOCKS 3: THE CONTRACTOR SHALL SUBMIT A SHIPPING AND OFF-LOADING PLAN FOR NAVSEA 04XI PESO 1 1 0
DELIVERY OF TOWERS AND BRIDGE TO PSNS BREMERTON WA.
AS REQUIRED BY DRAWING 2370-1835, para 10, SHEET 3. PSNS C/380.2 1 1 0
BLOCK 8: SHIPPING AND OFF-LOADING PLAN SHALL BE SUBMITTED FOR GOVERNMENT
APPROVAL. APPROVAL WILL BE BASED ON TECHNICAL CONTENT AND COMPLIANCE WITH
REQUIREMENTS.
BLOCKS 10 AND 12: THE SHIPPING PLAN SHALL BE SUBMITTED 30 DAYS PRIOR TO
SHIPMENT OF THE BRIDGE AND TOWERS. THE GOVERNMENT WILL HAVE 14 DAYS TO
REVIEW. THE CONTRACTOR SHALL HAVE 7 DAYS TO REVISE AND RESUBMIT. THE
SHIPPING PLAN SHALL BE ACCEPTED BY THE GOVERNMENT PRIOR TO THE START
SHIPMENT.
BLOCK 14: THE SHIPMENT PLAN SHALL BE DELIVERED IN UNPROTECTED, SEARCHABLE PDF
FORMAT AS AN EMAIL ATTACHMENT TO ALL ADDRESSEES.
NAVSEA 04Xl PESO
Robert Dollar
Plant Equipment Support Office
757-396-5790, robert.dollar@navy.mil
Mr. Michael Wood
Bldg. 448 Room 232 ATTN: Code 380.2
Puget Sound Naval Shipyard & Intermediate Maintenance Facility
1400 Farragut Ave.
Bremerton, WA. 98314-5001
michael.j.wood@navy.mil

TOTAL 2 2 0
G. PREPARED BY H. DATE H. APPROVED BY J. DATE
Mike Wood 13 Nov 2014

DD Form 1423-1, FEB 2001

Previous edition may be used.

Page _1 of 2 Pages

17. PRICE GRO!

18. ESTIMATED

TOTAL PRIC



CONTRACT DATA REQUIREMENTS LIST
(1 Data Item)

Form Approved
OMB No. 0704-0188

Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching
existing data sources, gathering and maintaining the data needed, and completing and reviewing the collection of information. Send comments regarding this
burden estimate or any other aspect of this collection of information, including suggestions for reducing the burden, to Department of Defense, Washington
Headquarters Services, Directorate for Information Operations and Reports (0704-0188), 1215 Jefferson Davis Highway, Suite 1204, Arlington VA 22202-4302.
Please DO NOT RETURN your form to either of these address. Send completed form to the Government issuing Contracting Officer for the Contract/PR No. Listed

17. PRICE GROUP

18. ESTIMATED
TOTAL PRICE

in Block E.
A. CONTRACT LINE ITEM NO. B. EXHIBIT C. CATEGORY
0007AB A
TDF ™ OTHER X (GDRQ)
D. SYSTEM/ITEM E. CONTRACT/PR NO. F. CONTRACTOR
RAE TOWERS AND BRIDGE TBD TBD
1. DATAITEM NO. | 2. TITLE OF DATA ITEM 3. SUBTITLE
A002 Design Data and Calculations Buckling-Restrained Brace Calculations
4. AUTHORITY (Data Acquisition D No.) 5. CONTRACT REFERENCE 6. REQUIRING OFFICE
DI-GDRQ-80650 Drawing 2370-1835 PSNS C/380.2
7. DD 250 REQ 9. DIST STATEMENT | 10. FREQUENCY 12. DATE OF FIRST 14 DISTRIBUTION
REQUIRED SUBMISSION
N/A OTIME SEE BLK 16 b. COPIES
8. APP CODE N/A 11. AS OF DATE 13. DATE OF SUBSEQUENT A. ADDRESSEE )
SUBMISSION Final
A N/A Draft Reg Repr
N/A o
16. NAVSEA 04XI PESO 1 1 0
BLOCK 3: CONTRACTOR SHALL PROVIDE CALCULATIONS SHOWING THE ADEQUACY OF PSNS C380.2 i 1 0
PROPOSED BUCKLING RESTRAINED BRACES (BRB'’s) TO ACHIEVE PERFORMANCE
REQUIREMENTS SPECIFIED. THE BRB CALCULATIONS AND DETAILING SHALL CONFORM TO
THE REQUIREMENTS OF ANSI/AISC 341-10 SECTION F4 AND AISC LOAD RESISTANCE
FACTOR DESIGN (LRFD) CRITERIA AS REQUIRED BY DRAWING 2370-1835, SHEET 2, EE
BUCKLING RESTRAINED BRACES.
BLOCK 8: BUCKLING-RESTRAINED BRACE CALCULATIONS SHALL BE SUBMITTED FOR
GOVERNMENT APPROVAL. APPROVAL WILL BE BASED ON TECHNICAL CONTENT AND
COMPLIANCE WITH REQUIREMENTS. THE GOVERNMENT WILL HAVE 14 CALENDAR DAYS
FOR REVIEW. THE CONTRACTOR SHALL HAVE 7 CALENDAR DAYS TO REVISE (IF REQUIRED)
AND RESUBMIT FOR A NEW REVIEW.
BLOCKS 11 AND 12: WRITTEN CALCULATIONS SHALL BE PROVIDED 30 DAYS PRIOR TO THE
START OF THE MANUFACTURE OF THE BUCKLING RESTRAINED BRACES (BRB)’s.
BLOCK 14: THE CALCULATIONS SHALL BE PROVIDED IN ELECTRONIC UNPROTECTED
SEARCHABLE PDF FORMAT WITH EMAIL NOTIFICATION TO ALL ADDRESSEES.
NAVSEA 04XI PESO:
Robert Dollar
Plant Equipment Support Office
757-396-5790,
robert.dollar@navy.mil
Mr. Michael Wood Code 380.2MW
Puget Sound Naval Shipyard & Intermediate Maintenance Facility
Bldg. 448, 2nd flr Room 232
1400 Farragut Ave.
Bremerton, WA. 98314-5001
michael.jwood@navy.mil TOTAL 2 2 0
G. PREPARED BY H. DATE H. APPROVED BY J. DATE

Mike Wood 13 Nov 2014




CONTRACT DATA REQUIREMENTS LIST
(1 Data Item)

Form Approved
OMB No. 0704-0188

Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching
existing data sources, gathering and maintaining the data needed, and completing and reviewing the collection of information. Send comments regarding this
burden estimate or any other aspect of this collection of information, including suggestions for reducing the burden, to Department of Defense, Washington
Headquarters Services, Directorate for Information Operations and Reports (0704-0188), 1215 Jefferson Davis Highway, Suite 1204, Arlington VA 22202-4302.
Please DO NOT RETURN your form to either of these address. Send completed form to the Government issuing Contracting Officer for the Contract/PR No. Listed

in Block E.
A. CONTRACT LINE ITEM NO. B. EXHIBIT C. CATEGORY
0007AC A e e ommex MISC
D. SYSTEM/ITEM E. CONTRACT/PR NO. F. CONTRACTOR
RAE TOWERS AND BRIDGE TBD TBD

2. TITLE OF DATA ITEM

CERTIFICATION/DATA REPORT

1. DATA ITEM NO.

A003

3. SUBTITLE

QUALIFICATIONS

5. CONTRACT REFERENCE

DRAWING 2370-1835

4. AUTHORITY (Data Acquisition Document No.)

DI-MISC-80678

6. REQUIRING OFFICE

PSNS C/380.2

7. DD 250 REQ 9. DIST STATEMENT | 10. FREQUENCY 12. DATE OF FIRST 14, DISTRIBUTION
REQUIRED SUBMISSION
N/A OTIME SEE BLK 16 b. COPIES
8. APP CODE 11. AS OF DATE 13. DATE OF SUBSEQUENT A. ADDRESSEE P
N/A SUBMISSION final
A SEE BLK 16 N/A Draft Reg Repr
NAVSEA 04XI PESO 0 1 0
BLOCK 3:
a) THE CONTRACTOR SHALL PROVIDE DOCUMENTATION VERIFYING Eensicisn2 0 1 0
CERTIFICATION IN ACCORDANCE WITH AISC 420/SSPC-QP-3 AS REQUIRED BY
SECTION 12 PARA 1.
b) THE CONTRACTOR SHALL PROVIDE A LIST OF QUALIFICATIONS FOR QA
PERSONNEL AS REQUIRED BY SECTION 11. PARA H.
¢) THE CONTRACTOR SHALL PROVIDE A LIST OF AWS INSPECTION
CERTIFICATIONS REQUIRED BY SECTION 11. PARA H.
d) THE CONTRACTOR SHALL PROVIDE QUALIFICATION RECORDS FOR
INSPECTORS AND NDT TECHNICIANS REQUIRED BY SECTION 11. PARA I.
BLOCK 8: CERTIFICATIONS SHALL BE SUBMITTED FOR GOVERNMENT REVIEW.
APPROVAL WILL BE BASED ON TECHNICAL CONTENT AND COMPLIANCE WITH
REQUIREMENTS.THE GOVERNMENT WILL HAVE 14 CALENDAR DAYS FOR
REVIEW. THE CONTRACTOR SHALL HAVE 7 CALENDAR DAYS TO REVISE (IF
REQUIRED) AND RESUBMIT FOR A NEW REVIEW
 BLOCK 11 & 12: THE MANUFACTURER SHALL PROVIDE QUALIFICATIONS PRIOR
TO THE START OF CONSTRUCTION.
NAVSEA 04XI PESO
Robert Dollar
Plant Equipment Support Office
757-396-5790, robert.dollar@navy.mil
Mr. Michael Wood
Bldg. 448 Room 232 ATTN: Code 380.2
Puget Sound Naval Shipyard & Intermediate Maintenance Facility
1400 Farragut Ave.
Bremerton, WA. 98314-5001
michael.j.wood@navy.mil
TOTAL 0 2 0
G. PREPARED BY H. DATE H. APPROVED BY J. DATE
Mike Wood 14 Nov 2014
DD Form 1423-1, FEB 2001 Previous edition may be used. Page _1 _of 2 Pages

17. PRICE GRO!

18. ESTIMATED

TOTAL PRIC



CONTRACT DATA REQUIREMENTS LIST

(1 Data Item)

Form Approved
OMB No. 0704-0188

in Block E.

Public reporting burden for this coliection of information is estimated to average 110 hours per response, inciuding the time for reviewing instructions, searching
existing data sources, gathering and maintaining the data needed, and completing and reviewing the collection of information. Send comments regarding this
burden estimate or any other aspect of this collection of information, including suggestions for reducing the burden, to Department of Defense, Washington
Headquarters Services, Directorate for Information Operations and Reports (0704-0188), 1215 Jefferson Davis Highway, Suite 1204, Arlington VA 22202-4302.
Please DO NOT RETURN your form to either of these address. Send completed form to the Government issuing Contracting Officer for the Contract/PR No. Listed

A. CONTRACT LINE ITEM NO.
0007AD

B. EXHIBIT C. CATEGORY

A
TDF

™

orver X (NDTI)

D. SYSTEM/ITEM

E. CONTRACT/PR NO.

RAE TOWERS AND BRIDGE TBD

F. CONTRACTOR
TBD

1. DATA ITEM NO. 2. TITLE OF DATA ITEM

A004 TEST/INSPECTION REPORT

3. SUBTITLE

LOAD TEST REPORTS

DI-NDTI-80809B

4. AUTHORITY (Data Acquisition Document No.) 5. CONTRACT REFERENCE

DRAWING 2370-1835

6. REQUIRING OFFICE

PSNS & IMF C/380.2

REQUIRED

N/A

8. APP CODE N/A

SUBMISSION

7. DD 250 REQ 9. DIST STATEMENT 10. FREQUENCY 12. DATE OF FIRST

ASGEN SEE BLK 16

14. DISTRIBUTION

b. COPIES

SUBMISSION

N/A N/A

11. AS OF DATE 13. DATE OF SUBSEQUENT A. ADDRESSEE

Final

Draft Reg Repr

A
16.

BLOCK 3:

FOR A NEW REVIEW.

NAVSEA 04XI PESO:
Robert Dollar
Plant Equipment Support Office

Bldg. 448, 2nd flr Room 232
1400 Farragut Ave.
Bremerton, WA. 98314-5001
michael.j.wood@navy.mil

Mr. Michael Wood Code 380.2MW
Puget Sound Naval Shipyard & Intermediate Maintenance Facility

757-396-5790, robert.dollar@navy.mil

A) THE CONTRACTOR SHALL PROVIDE WRITTEN DOCUMENTATION OF LOAD TESTS
REQUIRED BY DD-1 RAE BRIDGE DRAWING 2370-1830, SHEET 12.

B) THE CONTRACTOR SHALL PROVIDE WRITTEN DOCUMENTATION OF LOAD TESTS
REQUIRED BY DD-5 RAE BRIDGE DRAWING 2370-1831, SHEET 13

C) THE CONTRACTOR SHALL PROVIDE WRITTEN DOCUMENTATION OF LOAD TESTS
REQUIRED BY DD-1 RAE SUPPORT TOWERS DRAWING 2370-1832, SHEET 25.

D) THE CONTRACTOR SHALL PROVIDE WRITTEN DOCUMENTATION OF LOAD TESTS
REQUIRED BY DD-5 RAE SUPPORT TOWERS DRAWING 2370-1833, SHEET 25.

BLOCK 8: WRITTEN LOAD TEST REPORTS SHALL BE SUBMITTED FOR GOVERNMENT
APPROVAL. APPROVAL WILL BE BASED ON TECHNICAL CONTENT AND COMPLIANCE WITH
REQUIREMENTS. THE GOVERNMENT WILL HAVE 14 CALENDAR DAYS FOR REVIEW. THE
CONTRACTOR SHALL HAVE 7 CALENDAR DAYS TO REVISE (IF REQUIRED) AND RESUBMIT

BLOCKS 11 AND 12: WRITTEN LOAD TEST REPORT SHALL BE PROVIDED SHOWING LOAD
TESTING WAS SATISFACTORILY PERFORMED FOR EACH LIFT POINT 30 DAYS PRIOR TO THE
DELIVERY OF THE EQUIPMENT TO PSNS BREMERTON WA.

BLOCK 14: THE TEST REPORT SHALL BE PROVIDED IN ELECTRONIC UNPROTECTED
SEARCHABLE PDF FORMAT WITH EMAIL NOTIFICATION TO ALL ADDRESSEES.

PSNS C/380.2 1 1 0

NAVSEA 04XI PESO 1 1 0

TOTAL 2 2 0

G. PREPARED BY

Mike Wood

H. DATE H. APPROVED BY

14 Nov 2014

J. DATE

DD Form 1423-1, FEB 2001

Previous edition may be used.

Page _1 of_4 Pages

17. PRICE GRO!

18. ESTIMATED

TOTAL PRIC



CONTRACT DATA REQUIREMENTS LIST
(1 Data Item)

Form Approved
OMB No. 0704-0188

in Block E.

Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching
existing data sources, gathering and maintaining the data needed, and completing and reviewing the collection of information. Send comments regarding this
burden estimate or any other aspect of this collection of information, including suggestions for reducing the burden, to Department of Defense, Washington
Headquarters Services, Directorate for Information Operations and Reports (0704-0188), 1215 Jefferson Davis Highway, Suite 1204, Arlington VA 22202-4302.
Please DO NOT RETURN your form to either of these address. Send completed form to the Government issuing Contracting Officer for the Contract/PR No. Listed

A. CONTRACT LINE ITEM NO. B. EXHIBIT C. CATEGORY
0007AE A

TDF ™

oruer X (NDTI)

RAE TOWERS AND BRIDGE TBD

D. SYSTEM/ITEM E. CONTRACT/PR NO. F. CONTRACTOR

TBD

A005 TEST/INSPECTION REPORT

1. DATA ITEM NO. 2. TITLE OF DATA ITEM 3. SUBTITLE

FINAL SURVEY REPORTS

4. AUTHORITY (Data Acquisition Document No.) 5. CONTRACT REFERENCE

DI-NDTI-80809B DRAWING 2370-1835

6. REQUIRING OFFICE

PSNS & IMF C/380.2

7. DD 250 REQ 9. DIST STATEMENT 12. DATE OF FIRST
REQUIRED S0 EEERuERaY SUBMISSION

N/A ASREQ SEE BLK 16

8. APP CODE N/A 11. AS OF DATE 13. DATE OF SUBSEQUENT
SUBMISSION

A SEE BLK 16 N/A

14. DISTRIBUTION

b. COPIES

A. ADDRESSEE .
Final

Draft Reg Repr

16.

BLOCK 3:

A) THE CONTRACTOR SHALL PROVIDE WRITTEN DOCUMENTATION THAT THE DD-1 BRIDGE
MEETS THE TOLERANCES SPECIFIED IN DWG 2370-1830.

B) THE CONTRACTOR SHALL PROVIDE WRITTEN DOCUMENTATION THAT THE DD-5 BRIDGE
MEETS THE TOLERANCES SPECIFIED IN DWG 2370-1831.

C) THE CONTRACTOR SHALL PROVIDE WRITTEN DOCUMENTATION THAT THE DD-1
TOWERS MEET THE TOLERANCES SPECIFIED IN DWG 2370-1832. PROVIDE
MEASUREMENTS OF CRITICAL DIMENSIONS AS SHOWN ON SHEET 28 OF 2370-1832.

D) THE CONTRACTOR SHALL PROVIDE WRITTEN DOCUMENTATION THAT THE DD-5
TOWERS MEET THE TOLERANCES SPECIFIED IN DWG 2370-1833. PROVIDE
MEASUREMENTS OF CRITICAL DIMENSIONS AS SHOWN ON SHEET 28 OF 2370-1833.

BLOCK 8: WRITTEN SURVEY REPORTS SHALL BE SUBMITTED FOR GOVERNMENT
APPROVAL. APPROVAL WILL BE BASED ON TECHNICAL CONTENT AND COMPLIANCE WITH
REQUIREMENTS. THE GOVERNMENT WILL HAVE 14 CALENDAR DAYS FOR REVIEW. THE
CONTRACTOR SHALL HAVE 7 CALENDAR DAYS TO REVISE (IF REQUIRED) AND RESUBMIT
FOR A NEW REVIEW.

BLOCKS 11 AND 12: WRITTEN SURVEY REPORTS SHALL BE PROVIDED SHOWING THE
BRIDGES AND TOWERS MEET THE TOLERANCES SPECIFIED. SHALL BE SUBMITTED 30 DAYS
PRIOR TO THE DELIVERY OF THE EQUIPMENT TO PSNS BREMERTON WA.

BLOCK 14: THE FINAL SURVEY REPORTS SHALL BE PROVIDED IN ELECTRONIC
UNPROTECTED SEARCHABLE PDF FORMAT WITH EMAIL NOTIFICATION TO ALL
ADDRESSEES.

NAVSEA 04X| PESO:

Robert Dollar

Plant Equipment Support Office
757-396-5790, robert.dollar@navy.mil

Mr. Michael Wood Code 380.2MW

Puget Sound Naval Shipyard & Intermediate Maintenance Facility
Bldg. 448, 2nd flr Room 232

1400 Farragut Ave.

Bremerton, WA. 98314-5001

michael.j.wood@navy.mil

PSNS C/380.2 1 1 0

NAVSEA 04Xl PESO 1 1 0

TOTAL 2 2 0

G. PREPARED BY H. DATE H. APPROVED BY

Mike Wood 14 Nov 2014

J. DATE

DD Form 1423-1, FEB 2001 Previous edition may be used.

Page _1 of _4 Pages

[17. PRICE GRO!

[18. ESTIMATED

TOTAL PRIC



CONTRACT DATA REQUIREMENTS LIST
(1 Data Item)

Form Approved
OMB No. 0704-0188

in Block E.

Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching
existing data sources, gathering and maintaining the data needed, and completing and reviewing the collection of information. Send comments regarding this
burden estimate or any other aspect of this collection of information, including suggestions for reducing the burden, to Department of Defense, Washington
Headquarters Services, Directorate for Information Operations and Reports (0704-0188), 1215 Jefferson Davis Highway, Suite 1204, Arlington VA 22202-4302.
Please DO NOT RETURN your form to either of these address. Send completed form to the Government issuing Contracting Officer for the Contract/PR No. Listed

A. CONTRACT LINE ITEM NO. B. EXHIBIT C. CATEGORY
0007AF A

TDF ™

orver X (NDTI)

RAE Towers and Bridge TBD

D. SYSTEM/ITEM E. CONTRACT/PR NO. F. CONTRACTOR

TBD

A006 TEST/INSPECTION REPORT

1. DATAITEM NO. 2. TITLE OF DATA ITEM 3. SUBTITLE

COATING DFT INSPECTIONS

4. AUTHORITY (Data Acquisition Document No.) 5. CONTRACT REFERENCE

DI-NDTI-80809B DRAWING 2370-1835

6. REQUIRING OFFICE

PSNS & IMF C/380.2

7. DD 250 REQ 9. DIST STATEMENT 12. DATE OF FIRST
REQUIRED 10 FREQUENCY] SUBMISSION

N/A OTIME SEE BLK 16

14. DISTRIBUTION

b. COPIES

8. APP CODE N/A 11. AS OF DATE 13. DATE OF SUBSEQUENT
SUBMISSION

A SEE BLK 16 N/A

A. ADDRESSEE 2
Final

Draft Reg Repr

16.

BLOCK 3:

THE CONTRACTOR SHALL SUBMIT DOCUMENTATION OF DFT INSPECTIONS CONFIRMING
THE DFT’S OF APPLIED COATINGS SATISFY THE SPECIFIED DFT’S FOR THE APPLICABLE
COATING SYSTEM AS REQUIRED BY SECTION 12 para 3.

A) THE DFT INSPECTION REPORT SHALL CLEARLY IDENTIFY THE STRUCTURE THE DFT
READINGS WERE TAKEN FROM.

B) THE DFT INSPECTION REPORT SHALL CLEARLY IDENTIFY THE PRIMER COAT DFT
READINGS.

C) THE DFT INSPECTION REPORT SHALL CLEARLY IDENTIFY THE TOP COAT DFT
READINGS.

D) THE DFT INSPECTION REPORT SHALL CLEARLY IDENTIFY THE TOUCH UP COAT DFT
READINGS.

BLOCK 8: WRITTEN DFT INSPECTION REPORTS SHALL BE SUBMITTED FOR GOVERNMENT
APPROVAL. APPROVAL WILL BE BASED ON TECHNICAL CONTENT AND COMPLIANCE WITH
REQUIREMENTS. THE GOVERNMENT WILL HAVE 14 CALENDAR DAYS FOR REVIEW. THE
CONTRACTOR SHALL HAVE 7 CALENDAR DAYS TO REVISE (IF REQUIRED) AND RESUBMIT
FOR A NEW REVIEW.

BLOCKS 11 AND 12: WRITTEN DFT INSPECTION REPORTS SHALL BE SUBMITTED 14 DAYS
PRIOR TO THE DELIVERY OF THE EQUIPMENT TO PSNS BREMERTON WA.

BLOCK 14: THE DFT INSPECTION REPORTS SHALL BE PROVIDED IN ELECTRONIC
UNPROTECTED SEARCHABLE PDF FORMAT WITH EMAIL NOTIFICATION TO ALL
ADDRESSEES.

NAVSEA 04XI PESO:

Robert Dollar

Plant Equipment Support Office
757-396-5790, robert.dollar@navy.mil

Mr. Michael Wood Code 380.2MW

Puget Sound Naval Shipyard & Intermediate Maintenance Facility
Bldg. 448, 2nd fir Room 232

1400 Farragut Ave.

Bremerton, WA. 98314-5001

michael.j.wood@navy.mil

PSNS C/380.2 1 1 0

NAVSEA 04XI PESO 1 1 0

TOTAL 2 2 0

G. PREPARED BY H. DATE H. APPROVED BY

Mike Wood 14 Nov 2014

J. DATE

DD Form 1423-1, FEB 2001 Previous edition may be used.

Page _1 of_4 Pages

17. PRICE GRO!

18. ESTIMATED

TOTAL PRIC



CONTRACT DATA REQUIREMENTS LIST
(1 Data item)

Form Approved
OMB No. 0704-0188

in Block E.

Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching
existing data sources, gathering and maintaining the data needed, and completing and reviewing the collection of information. Send comments regarding this
burden estimate or any other aspect of this collection of information, including suggestions for reducing the burden, to Department of Defense, Washington
Headquarters Services, Directorate for Information Operations and Reports (0704-0188), 1215 Jefferson Davis Highway, Suite 1204, Arlington VA 22202-4302.
Please DO NOT RETURN your form to either of these address. Send completed form to the Government issuing Contracting Officer for the Contract/PR No. Listed

A. CONTRACT LINE ITEM NO. B. EXHIBIT C. CATEGORY
0007AG A
TDF ™

OTHER QCIC

D. SYSTEM/ITEM E. CONTRACT/PR NO.
RAE TOWERS AND BRIDGE TBD

F. CONTRACTOR
TBD

1. DATA ITEM NO. 2. TITLE OF DATA ITEM

A007 ACCEPTANCE TEST PLAN

3. SUBTITLE

QC WRITTEN PRACTICES

4. AUTHORITY (Data Acquisition Document No.) 5. CONTRACT REFERENCE

DI-QCIC-80553A DRAWING 2370-1835

6. REQUIRING OFFICE

PSNS & IMF C/380.2

7. DD 250 REQ 9. DIST STATEMENT 10. FREQUENCY 12. DATE OF FIRST
REQUIRED SUBMISSION

N/A ASREQ SEE BLK 16

14. DISTRIBUTION

b. COPIES

SUBMISSION

A SEE BLK 16 N/A

8. APP CODE N/A 11. AS OF DATE 13. DATE OF SUBSEQUENT A. ADDRESSEE

Final

Draft Reg Repr

BLOCK 3:

SECTION 11, Para G, SHEET 3.

THE PROJECT FOR REVIEW AS REQUIRED BY SECTION 12, Para 16, SHEET 4.

WRITTEN PRACTICES, PROCEDURES AND EQUIPMENT CALIBRATION RECORDS. .
APPROVAL WILL BE BASED ON TECHNICAL CONTENT AND COMPLIANCE WITH

CHANGES AND RESUBMIT QA AGENCY’S WRITTEN PRACTICES, PROCEDURES AND
EQUIPMENT CALIBRATION RECORDS TO THE GOVERNMENT FOR REVIEW AND
ACCEPTANCE.

Blocks 11 and 12: THE CONTRACTOR SHALL PROVIDE THE 3%° PARTY QA AGENCY'S
WRITTEN PRACTICES PRIOR TO THE START OF CONSTRUCTION.

BLOCK 14: THE 3%° PARTY QA AGENCY'S WRITTEN PRACTICES, PROCEDURES AND
EQUIPMENT CALIBRATION RECORDS SHALL BE DELIVERED ELECTRONICALLY IN
UNPROTECTED, SEARCHABLE PDF FORMAT WITH EMAIL NOTIFICATION TO ALL
ADDRESSEES.

NAVSEA 04XI PESO:

Robert Dollar

Plant Equipment Support Office
757-396-5790, robert.dollar@navy.mil

Mr. Michael Wood Code 380.2MW

Puget Sound Naval Shipyard & Intermediate Maintenance Facility
Bldg. 448, 2nd flr Room 232

1400 Farragut Ave.

Bremerton, WA. 98314-5001

michael.j.wood@navy.mil

A) CONTRACTOR SHALL PROVIDE THE 3%° PARTIES QA AGENCY’S WRITTEN PRACTICES
FOR THE MONITORING AND CONTROL OF THE AGENCY’S OPERATIONS AS REQUIRED BY

B) CONTRACTOR SHALL PROVIDE THE 3%° PARTIES NDT PROCEDURES AND EQUIPMENT
CALIBRATION RECORDS FOR NDT TO BE PERFORMED AND EQUIPMENT TO BE USED FOR

BLOCK 8: THE GOVERNMENT WILL HAVE 14 CALENDAR DAYS TO REVIEW THE QA AGENCY’S

REQUIREMENTS. THE CONTRACTOR SHALL HAVE 7 CALENDAR DAYS TO INCORPORATE ANY

NAVSEA 04XI PESO 1 1 0

PSNS C/380.2 1 1 0

TOTAL 2 2 0

G. PREPARED BY H. DATE H. APPROVED BY

Mike Wood 14 Nov 2014

J. DATE

DD Form 1423-1, FEB 2001 Previous edition may be used.

Page _1 of _2 Pages

[17. PRICE GRO!

18. ESTIMATED

TOTAL PRIC



CONTRACT DATA REQUIREMENTS LIST
(1 Data Item)

Form Approved
OMB No. 0704-0188

in Block E.

Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching
existing data sources, gathering and maintaining the data needed, and completing and reviewing the collection of information. Send comments regarding this
burden estimate or any other aspect of this collection of information, including suggestions for reducing the burden, to Department of Defense, Washington
Headquarters Services, Directorate for Information Operations and Reports (0704-0188), 1215 Jefferson Davis Highway, Suite 1204, Arlington VA 22202-4302.
Please DO NOT RETURN your form to either of these address. Send completed form to the Government issuing Contracting Officer for the Contract/PR No. Listed

A. CONTRACT LINE ITEM NO. B. EXHIBIT C. CATEGORY
0007AH A

TDP. ™ x OTHER

RAE TOWERS AND BRIDGE TBD

D. SYSTEM/ITEM E. CONTRACT/PR NO. F. CONTRACTOR

TBD

1. DATAITEM NO. 2. TITLE OF DATA ITEM

and Associated Supplemental Data

A008 : & o 3. SUBTITLE
Commercial Off-The-Shelf (COTS) Manuals WELDING / BOLTING PROCEDURES

4. AUTHORITY (Data Acquisition Document No.) 5. CONTRACT REFERENCE

DI-TMSS-80527C DRAWING 2370-1835

6. REQUIRING OFFICE

PSNS&IMF C/380.2

7. DD 250 REQ 9. DIST STATEMENT 10. FREQUENCY 12. DATE OF FIRST
N/A REQUIRED SUBMISSION

ASREQ SEE BLOCK 16

14. DISTRIBUTION

See Block 16

8. APP CODE N/A 11. AS OF DATE 13. DATE OF SUBSEQUENT
A SUBMISSION

SEE BLOCK 16 N/A

b. COPIES

A. ADDRESSEE 4
Final

Draft Reg Repr

16. REMARKS

BLOCK 3:
A) THE CONTRACTOR SHALL PROVIDE WELD PROCEDURE SPECIFICATIONS AS
REQUIRED BY SECTION 12, PARA 19, SHEET 4.

B) THE CONTRACTOR SHALL PROVIDE BOLTING INSTALLATION PROCEDURES
AS REQUIRED BY SECTION 12, PARA 20, SHEET 4.

BLOCK 8: THE GOVERNMENT WILL HAVE 14 CALENDAR DAYS TO REVIEW THE
WRITTEN PROCEDURES. APPROVAL WILL BE BASED ON TECHNICAL CONTENT
AND COMPLIANCE WITH REQUIREMENTS.THE CONTRACTOR SHALL HAVE 7
CALENDAR DAYS TO INCORPORATE ANY CHANGES AND RESUBMIT WRITTEN
PROCEDURES TO THE GOVERNMENT FOR REVIEW AND ACCEPTANCE.

BLOCKS 11 AND 12: THE CONTRACTOR SHALL PROVIDE THE WRITTEN
PROCEDURES 30 DAYS PRIOR TO DELIVERY OF EQUIPMENT TO PSNS
BREMERTON WA.

BLOCK 14: THE WRITTEN PROCEDURES SHALL BE PRESENTED
ELECTRONICALLY IN UNPROTECTED, SEARCHABLE PDF FORMAT AS AN EMAIL
ATTACHMENT TO ALL ADDRESSEES.

NAVSEA 04XI PESO

Robert Dollar

Plant Equipment Support Office
757-396-5790, robert.dollar@navy.mil

Mr. Michael Wood

Bldg. 448 Room 232 ATTN: Code 380.2

Puget Sound Naval Shipyard & Intermediate Maintenance Facility
1400 Farragut Ave.

Bremerton, WA. 98314-5001

PSNS Code 380.2 q 1 0

NAVSEA 04XI 1 1 0

TOTAL 1 2 0

G. PREPARED BY H. DATE I. APPROVED BY

J. DATE

Mike Wood 14 Nov 2014

DD Form 1423-1, FEB 2001 previous edition may be used.

Page _1 of _2 Pages

[17. PRICE GRO!

|18. ESTIMATED

TOTAL PRIC



CONTRACT DATA REQUIREMENTS LIST
(1 Data Item)

Form Approved
OMB No. 0704-0188

Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching
existing data sources, gathering and maintaining the data needed, and completing and reviewing the collection of information. Send comments regarding this
burden estimate or any other aspect of this collection of information, including suggestions for reducing the burden, to Department of Defense, Washington
Headquarters Services, Directorate for Information Operations and Reports (0704-0188), 1215 Jefferson Davis Highway, Suite 1204, Arlington VA 22202-4302.
Please DO NOT RETURN your form to either of these address. Send completed form to the Government issuing Contracting Officer for the Contract/PR No. Listed

in Block E.
A. CONTRACT LINE ITEM NO. B. EXHIBIT C. CATEGORY
0007AJ A oo ™ omer QCIC
D. SYSTEM/ITEM E. CONTRACT/PR NO. F. CONTRACTOR
RAE TOWERS AND BRIDGE TBD TBD

2. TITLE OF DATA ITEM

ACCEPTANCE TEST PLAN

1. DATAITEM NO.

A009

3. SUBTITLE

BRB Quality Assurance Plan

5. CONTRACT REFERENCE

DRAWING 2370-1835

4. AUTHORITY (Data Acquisition Document No.)

DI-QCIC-80553A

6. REQUIRING OFFICE

PSNS & IMF C/380.2

7. DD 250 REQ 9. DIST STATEMENT | 10. FREQUENCY 12. DATE OF FIRST 14. DISTRIBUTION
REQUIRED SUBMISSION
N/A ASREQ SEE BLK 16 b. COPIES
8. APP CODE 11. AS OF DATE 13. DATE OF SUBSEQUENT A. ADDRESSEE .
N/A SUBMISSION Final
A SEE BLK 16 N/A Draft Reg Repr
BLOCK 3: THE CONTRACTOR SHALL PROVIDE THE BUCKLING-RESTRAINED BRACE NAVSEA 04XI PESO q 1 0
MANUFACTURER’S QUALITY ASSURANCE PLAN (QAP). AS REQUIRED BY SECTION 3, EE, Para
5, (@), SHEET 2. PSNS C/380.2 1 1 0
BLOCK 8: THE GOVERNMENT WILL HAVE 14 CALENDAR DAYS TO REVIEW THE
MANUFACTURER’S QUALITY ASSURANCE PLAN (QAP). APPROVAL WILL BE BASED ON
TECHNICAL CONTENT AND COMPLIANCE WITH REQUIREMENTS. THE CONTRACTOR SHALL
HAVE 7 CALENDAR DAYS TO INCORPORATE ANY CHANGES AND RESUBMIT THE
MANUFACTURER’S QUALITY ASSURANCE PLAN (QAP) TO THE GOVERNMENT FOR REVIEW
AND ACCEPTANCE.
Blocks 11 and 12: THE CONTRACTOR SHALL PROVIDE THE MANUFACTURER’S QUALITY
ASSURANCE PLAN (QAP) 30 DAYS PRIOR TO THE START OF FABRICATION OF THE
BUCKLING-RESTRAINED BRACES.
BLOCK 14: THE MANUFACTURER’S QUALITY ASSURANCE PLAN (QAP) SHALL BE DELIVERED
ELECTRONICALLY IN UNPROTECTED, SEARCHABLE PDF FORMAT WITH EMAIL NOTIFICATION
TO ALL ADDRESSEES.
NAVSEA 04XI PESO:
Robert Dollar
Plant Equipment Support Office
757-396-5790, robert.dollar@navy.mil
Mr. Michael Wood Code 380.2MW
Puget Sound Naval Shipyard & Intermediate Maintenance Facility
Bldg. 448, 2nd flr Room 232
1400 Farragut Ave.
Bremerton, WA. 98314-5001
michael.j.wood@navy.mil
TOTAL 2 2 0

G. PREPARED BY H. DATE H. APPROVED BY

Mike Wood 17 Nov 2014

J. DATE

DD Form 1423-1, FEB 2001

Previous edition may be used.

Page 1 of _2 Pages

[17. PRICE GRO!I

18. ESTIMATED

TOTAL PRIC



CONTRACT DATA REQUIREMENTS LIST
(1 Data Item)

Form Approved
OMB No. 0704-0188

in Block E.

Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching
existing data sources, gathering and maintaining the data needed, and completing and reviewing the collection of information. Send comments regarding this
burden estimate or any other aspect of this collection of information, including suggestions for reducing the burden, to Department of Defense, Washington
Headquarters Services, Directorate for Information Operations and Reports (0704-0188), 1215 Jefferson Davis Highway, Suite 1204, Arlington VA 22202-4302.
Please DO NOT RETURN your form to either of these address. Send completed form to the Government issuing Contracting Officer for the Contract/PR No. Listed

A. CONTRACT LINE ITEM NO. B. EXHIBIT C. CATEGORY
0007AK A

TDF ™

orver X (NDTI)

RAE TOWERS AND BRIDGE TBD

D. SYSTEM/ITEM E. CONTRACT/PR NO. F. CONTRACTOR

TBD

A010 TEST/INSPECTION REPORT

1. DATA ITEM NO. 2. TITLE OF DATA ITEM 3. SUBTITLE

BRB Material Test Reports

4. AUTHORITY (Data Acquisition Document No.) 5. CONTRACT REFERENCE

DI-NDTI-80809B DRAWING 2370-1835

6. REQUIRING OFFICE

PSNS & IMF C/380.2

7. DD 250 REQ 9. DIST STATEMENT 12. DATE OF FIRST
REQUIRED 10 EREQUENCY SUBMISSION

N/A OTIME SEE BLK 16

14. DISTRIBUTION

8. APP CODE N/A 11. AS OF DATE 13. DATE OF SUBSEQUENT
SUBMISSION

A SEE BLK 16 N/A

b. COPIES

A. ADDRESSEE

Draft

Final

Reg

Repr

16.

BLOCK 3:

THE CONTRACTOR SHALL SUBMIT CERTIFIED TEST REPORTS PRIOR TO SHIPMENT OF THE
BUCKLING-RESTRAINED BRACES (BRBS) FROM BRB MANUFACTURER AS REQUIRED BY
DRAWING 2370-1835, SHEET 2 TO INCLUDE THE FOLLOWING:

(A) TENSILE TESTS AND CHEMICAL ANALYSIS FOR ALL STEEL.

(B) INDEPENDENT COUPON TESTS USED TO VERIFY CORE PLATE INITIAL YIELD STRESS,
TENSILE STRESS, AND ULTIMATE ELONGATION.

1. WHERE CORE PLATES ARE FABRICATED FROM PLATE MATERIAL, COUPON TESTS SHALL
BE PERFORMED ON EACH PLATE.

2. WHERE CORE PLATES ARE FABRICATED FROM BAR STOCK, COUPONS SHALL BE MADE
AT INTERVALS OF EACH 5 TONS OF MATERIAL OF SAME HEAT AND THICKNESS.
3. COUPON TESTS TO BE TAKEN AT POINT OF MANUFACTURE OF BRB. MILL TEST REPORTS
(MTR) MAY NOT BE USED.

(C) CHARPY V-NOTCH TESTING: PLATES 2 INCHES (50MM) AND THICKER SHALL BE
SUPPLIED WITH CHARPY V-NOTCH TESTING AS DESCRIBED IN PART 2-PRODUCTS,
SHEET2.

(D) WELDING ELECTRODES: INCLUDE TENSILE, ELONGATION, AND CVN TOUGHNESS TESTS.
IDENTIFY DIFFUSIBLE HYDROGEN.

BLOCK 8: WRITTEN TEST REPORTS SHALL BE SUBMITTED FOR GOVERNMENT APPROVAL.
APPROVAL WILL BE BASED ON TECHNICAL CONTENT AND COMPLIANCE WITH
REQUIREMENTS. THE GOVERNMENT WILL HAVE 14 CALENDAR DAYS FOR REVIEW. THE
CONTRACTOR SHALL HAVE 7 CALENDAR DAYS TO REVISE (IF REQUIRED) AND RESUBMIT
FOR A NEW REVIEW.

BLOCKS 11 AND 12: WRITTEN TEST REPORTS SHALL BE PROVIDED PRIOR TO SHIPMENT OF
THE BUCKLING-RESTRAINED BRACES (BRBS) FROM BRB MANUFACTURER.

BLOCK 14: THE TEST REPORTS SHALL BE PROVIDED IN ELECTRONIC UNPROTECTED
SEARCHABLE PDF FORMAT WITH EMAIL NOTIFICATION TO ALL ADDRESSEES.

NAVSEA 04X| PESO:

Robert Dollar

Plant Equipment Support Office
757-396-5790, robert.dollar@navy.mil

Mr. Michael Wood Code 380.2MW

Puget Sound Naval Shipyard & Intermediate Maintenance Facility
Bldg. 448, 2nd flr Room 232

1400 Farragut Ave.

Bremerton, WA. 98314-5001

michael.j.wood@navy.mil

PSNS C/380.2 1

NAVSEA 04XI PESO 1

TOTAL 2

G. PREPARED BY H. DATE H. APPROVED BY

Mike Wood 17 Nov 2014

J. DATE

DD Form 1423-1, FEB 2001

Previous edition may be used.

Page _1 of _4 Pages

[17. PRICE GRO!

18. ESTIMATED

TOTAL PRIC



CONTRACT DATA REQUIREMENTS LIST
(1 Data Item)

Form Approved
OMB No. 0704-0188

in Block E.

Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching
existing data sources, gathering and maintaining the data needed, and completing and reviewing the collection of information. Send comments regarding this
burden estimate or any other aspect of this collection of information, including suggestions for reducing the burden, to Department of Defense, Washington
Headquarters Services, Directorate for Information Operations and Reports (0704-0188), 1215 Jefferson Davis Highway, Suite 1204, Arlington VA 22202-4302.
Please DO NOT RETURN your form to either of these address. Send completed form to the Government issuing Contracting Officer for the Contract/PR No. Listed

A. CONTRACT LINE ITEM NO. B. EXHIBIT C. CATEGORY
0007AL A

TDF ™

OTHER MISC

RAE TOWERS AND BRIDGE TBD

D. SYSTEM/ITEM E. CONTRACT/PR NO. F. CONTRACTOR

TBD

A011 CERTIFICATION/DATA REPORT

1. DATAITEM NO. 2. TITLE OF DATA ITEM 3. SUBTITLE

CERTIFICATIONS

4. AUTHORITY (Data Acquisition Document No.) 5. CONTRACT REFERENCE

DI-MISC-80678 DRAWING 2370-1835

6. REQUIRING OFFICE

PSNS C/380.2

7. DD 250 REQ 9. DIST STATEMENT 10. FREQUENCY 12. DATE OF FIRST
REQUIRED SUBMISSION

N/A ASGEN SEE BLK 16

14. DISTRIBUTION

8. APP CODE N/A 11. AS OF DATE 13. DATE OF SUBSEQUENT
SUBMISSION

N/A SEE BLK 16 N/A

b. COPIES

A. ADDRESSEE .
Final

Draft Reg Repr

BLOCK 3: THE CONTRACTOR SHALL PROVIDE THE FOLLOWING CERTIFICATIONS
FOR THE RAE TOWERS AND BRIDGE:
a) MANUFACTURER’S CERTIFICATIONS FOR THE FILLER METALS USED AS
REQUIRED BY SECTION 12, PARA 12, SHEET 4.

b)  MANUFACTURER’S CERTIFICATIONS THAT ALL WELDING ELECTRODES AND
ELECTRODE-FLUX COMBINATIONS SATISFY THE REQUIREMENTS OF SECTION 12,
PARA 13, SHEET 4.

c¢) MANUFACTURER’S CERTIFICATE OF CONFORMANCE FOR ELECTRODES, FLUXES,
& SHIELDING GASES AS REQUIRED BY SECTION 12, PARA 9, SHEET 4.

d) PROVIDE AWS OR WABO CERTIFICATIONS FOR WELDERS AND WELDING
SUPERVISORS PERFORMING OR SUPERVISING AWS D1.1/D1.1M AND AWS
D1.8/D1.8M WELDING AS REQUIRED BY SECTION 12, PARA 17, SHEET 4.

e) PROVIDE AWS CERTIFICATIONS FOR INSPECTORS FOR SCWI — SENIOR
CERTIFIED WELD INSPECTORS AND/OR CWI — CERTIFIED WELD INSPECTORS.
ALSO PROVIDE SUPPLEMENTAL CWI/SCWI ENDORSEMENTS AS REQUIRED BY
SECTION 12, PARA 18, SHEET 4.

BLOCK 11 & 12: THE MANUFACTURER SHALL PROVIDE CERTIFICATIONS 30 DAYS
PRIOR TO SHIPMENT OF TOWERS AND BRIDGE TO PSNS BREMERTON WA.

BLOCK 14: THE CERTIFICATIONS SHALL BE PROVIDED ELECTRONICALLY IN
UNPROTECTED, SEARCHABLE PDF FORMAT AS AN EMAIL ATTACHMENT TO ALL
ADDRESSEES.

NAVSEA 04XI PESO

Robert Dollar

Plant Equipment Support Office
757-396-5790, robert.dollar@navy.mil

Mr. Michael Wood

Bldg. 448 Room 232 ATTN: Code 380.2

Puget Sound Naval Shipyard & Intermediate Maintenance Facility
1400 Farragut Ave.

Bremerton, WA. 98314-5001

michael.j.wood@navy.mil

NAVSEA 04XI PESO 0 1 0

PSNS C/380.2 0 1 0

TOTAL 0 2 0

G. PREPARED BY H. DATE H. APPROVED BY

Mike Wood 18 Nov 2014

J. DATE

DD Form 1423-1, FEB 2001 Previous edition may be used.

Page _1 of 2 Pages

[17. PRICE GROI

18. ESTIMATED

TOTAL PRIC



CONTRACT DATA REQUIREMENTS LIST
(1 Data Item)

Form Approved
OMB No. 0704-0188

in Block E.

Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching
existing data sources, gathering and maintaining the data needed, and completing and reviewing the collection of information. Send comments regarding this
burden estimate or any other aspect of this collection of information, including suggestions for reducing the burden, to Department of Defense, Washington
Headquarters Services, Directorate for Information Operations and Reports (0704-0188), 1215 Jefferson Davis Highway, Suite 1204, Arlington VA 22202-4302.
Please DO NOT RETURN your form to either of these address. Send completed form to the Government issuing Contracting Officer for the Contract/PR No. Listed

A. CONTRACT LINE ITEM NO. B. EXHIBIT C. CATEGORY
0007AM A

TDF ™

omier MISC

RAE TOWERS AND BRIDGE TBD

D. SYSTEM/ITEM E. CONTRACT/PR NO. F. CONTRACTOR

TBD

A012 CERTIFICATION/DATA REPORT

1. DATA ITEM NO. 2. TITLE OF DATA ITEM 3. SUBTITLE

CERTIFICATIONS

4. AUTHORITY (Data Acquisition Document No.) 5. CONTRACT REFERENCE

DI-MISC-80678 DRAWING 2370-1835

6. REQUIRING OFFICE

PSNS C/380.2

7. DD 250 REQ 9. DIST STATEMENT 10. FREQUENCY 12. DATE OF FIRST
REQUIRED SUBMISSION

N/A OTIME SEE BLK 16

14. DISTRIBUTION

8. APP CODE N/A 11. AS OF DATE 13. DATE OF SUBSEQUENT
SUBMISSION

N/A SEE BLK 16 N/A

b. COPIES

A. ADDRESSEE .
Final

Draft Reg Repr

BLOCK 3: THE CONTRACTOR SHALL PROVIDE THE FOLLOWING CERTIFICATIONS
FOR THE RAE TOWERS AND BRIDGES:
a) PRIOR TO SHIPMENT OF THE BUCKLING-RESTRAINED BRACES (BRBS) FROM BRB
MANUFACTURER, WELDING CERTIFICATES FOR THE BUCKLING-RESTRAINED
BRACES (BRBS) AS REQUIRED BY SECTION 3, SHEET 2.

b)  PAINTING CERTIFICATES: PRIOR TO SHIPMENT OF THE BUCKLING-RESTRAINED
BRACES (BRBS) FROM BRB MANUFACTURER, PROVIDE DOCUMENTATION
IDENTIFYING PAINTING SYSTEM(S) APPLIED TO BUCKLING-RESTRAINED BRACES
(BRBS) AND DRY FILM THICKNESS (DFT) OF APPLIED COATINGS.

¢) PRIOR TO START OF CONSTRUCTION PROVIDE CERTIFICATION THAT
STRUCTURAL STEEL FABRICATORS ARE CERTIFIED TO THE AISC 201 STANDARD
FOR STEEL BUILDING STRUCTURES (STD) AS REQUIRED BY SECTION 12, PARA 4,
SHEET 4.

d) PRIOR TO START OF CONSTRUCTION ERECTORS SHALL PROVIDE CERTIFICATION
OF PARTICIPATION IN AISC ERECTOR CERTIFICATION PROGRAM AND BE
CERTIFIED AS AN AISC CERTIFIED STEEL ERECTOR (CSE) AS REQUIRED BY
SECTION 12, PARA 5, SHEET 4.

BLOCK 11 & 12: THE MANUFACTURER SHALL PROVIDE CERTIFICATIONS PRIOR
TO START OF CONSTRUCTION OF TOWERS AND BRIDGES

BLOCK 14: THE CERTIFICATIONS SHALL BE PRESENTED IN UNPROTECTED,
SEARCHABLE PDF FORMAT AS AN EMAIL ATTACHMENT TO ALL ADDRESSEES.

NAVSEA 04Xl PESO

Robert Dollar

Plant Equipment Support Office
757-396-5790, robert.dollar@navy.mil

Mr. Michael Wood

Bldg. 448 Room 232 ATTN: Code 380.2

Puget Sound Naval Shipyard & Intermediate Maintenance Facility
1400 Farragut Ave.

Bremerton, WA. 98314-5001

michael.j.wood@navy.mil

NAVSEA 04Xl PESO 0 1 0

PSNS C/380.2 0 1 0

TOTAL 0 2 0

G. PREPARED BY H. DATE H. APPROVED BY

Mike Wood 18 Nov 2014

J. DATE

DD Form 1423-1, FEB 2001 Previous edition may be used.

Page _1 of 2 Pages

[17. PRICE GROI

18. ESTIMATED

TOTAL PRIC



CONTRACT DATA REQUIREMENTS LIST
(1 Data Item)

Form Approved
OMB No. 0704-0188

Public reporting burden for this coliection of information is estimated to average 110 hours per response, inciuding the time for reviewing instructions, searching
existing data sources, gathering and maintaining the data needed, and completing and reviewing the collection of information. Send comments regarding this
burden estimate or any other aspect of this collection of information, including suggestions for reducing the burden, to Department of Defense, Washington
Headquarters Services, Directorate for Information Operations and Reports (0704-0188), 1215 Jefferson Davis Highway, Suite 1204, Arlington VA 22202-4302.
Please DO NOT RETURN your form to either of these address. Send completed form to the Government issuing Contracting Officer for the Contract/PR No. Listed

in Block E.

A. CONTRACT LINE ITEM NO. B. EXHIBIT C. CATEGORY

0007AN A

TDF ™

omer X (NDTI)

D. SYSTEM/ITEM E. CONTRACT/PR NO. F. CONTRACTOR

RAE TOWERS AND BRIDGE TBD

TBD

1. DATAITE

A013 TEST/INSPECTION REPORT

M NO. 2. TITLE OF DATA ITEM 3. SUBTITLE

TEST REPORTS

4. AUTHORI

TY (Data Acquisition Document No.) 5. CONTRACT REFERENCE

DI-NDTI-80809B DRAWING 2370-1835

6. REQUIRING OFFICE

PSNS & IMF C/380.2

7. DD 250 REQ 9. DIST STATEMENT 12. DATE OF FIRST

N/A

10. FREQUENCY SUBMISSION

REQUIRED

14. DISTRIBUTION

8. APP COD

A

13. DATE OF SUBSEQUENT
SUBMISSION

SEE BLK 16 N/A

E NIA 11. AS OF DATE

b. COPIES

A. ADDRESSEE

Draft

Final

Reg

Repr

16.

BLOCK 3: THE CONTRACTOR SHALL PROVIDE THE FOLLOWING TEST REPORTS FOR THE
RAE TOWERS AND BRIDGE:

a)

b)

c)

BLOCK 11
START OF

BLOCK 14:

PROVIDE COPIES OF MATERIAL TEST REPORTS IN ACCORDANCE WITH SECTION
A3.1 OF ANSI/AISC 360 AS REQUIRED BY SECTION 12, PARA 10, SHEET 4.

COPIES OF MATERIAL TEST REPORTS OR MANUFACTURER'S CERTIFICATIONS
PROVIDING EVIDENCE THAT HIGH STRENGTH BOLTS, NUTS, WASHERS, AND
DIRECT TENSION INDICATORS (DTI'S) CONFORM TO THE ASTM CRITERIA AS
REQUIRED BY SECTION 12, PARA 11, SHEET 4.

QUALIFICATION TESTING REPORT: SUBMIT BUCKLING-RESTRAINED BRACES
(BRBS) QUALIFICATION TESTING REPORT PRIOR TO SHIPMENT OF THE
BUCKLING-RESTRAINED BRACES (BRBS) FROM BRB MANUFACTURER. THE
REPORT SHALL CONFORM TO REQUIREMENTS OF APPENDIX K3 OF ANSI/AISC
341-10. EXCEPTION: QUALIFICATION OF (BRBS) IN ACCORDANCE WITH APPENDIX
T OF ANSI/AISC 341-05 IS CONSIDERED EQUIVALENT TO APPENDIX K3 OF
ANSI/AISC 341 (2010) FOR BRBS PROCURED AS REQUIRED BY SECTION 3.AA,
PARA 5.f, SHEET 2.

& 12: THE MANUFACTURER SHALL PROVIDE CERTIFICATIONS PRIOR TO THE
CONSTRUCTION OF THE TOWERS AND BRIDGES - (SEE BLOCK 3).

THE CERTIFICATIONS SHALL BE PROVIDED ELECTRONICALLY IN UNPROTECTED,

SEARCHABLE PDF FORMAT AS AN EMAIL ATTACHMENT TO ALL ADDRESSEES.

NAVSEA 04XI PESO:
Robert Dollar

Plant Equ

ipment Support Office

757-396-5790, robert.dollar@navy.mil

Mr. Micha

el Wood Code 380.2MW

Puget Sound Naval Shipyard & Intermediate Maintenance Facility
Bldg. 448, 2nd fir Room 232

1400 Farr:

agut Ave.

Bremerton, WA. 98314-5001
michael.j.wood@navy.mil

PSNS C/380.2 1

NAVSEA 04XI PESO 1

TOTAL 2

G. PREPARI

Mike W

ED BY H. DATE H. APPROVED BY

ood 18 Nov 2014

J. DATE

DD Form 1423-1, FEB 2001

previous edition may be used.

Page _1 of _4 Pages

[17. PRICE GRO!

18. ESTIMATED

TOTAL PRIC



CONTRACT DATA REQUIREMENTS LIST
(1 Data Item)

Form Approved
OMB No. 0704-0188

in Block E.

Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching
existing data sources, gathering and maintaining the data needed, and completing and reviewing the collection of information. Send comments regarding this
burden estimate or any other aspect of this collection of information, including suggestions for reducing the burden, to Department of Defense, Washington
Headquarters Services, Directorate for Information Operations and Reports (0704-0188), 1215 Jefferson Davis Highway, Suite 1204, Arlington VA 22202-4302.
Please DO NOT RETURN your form to either of these address. Send completed form to the Government issuing Contracting Officer for the Contract/PR No. Listed

A. CONTRACT LINE ITEM NO. B. EXHIBIT C. CATEGORY
0007AP A

TDP. ™ X OTHER

RAE TOWERS AND BRIDGE TBD

D. SYSTEM/ITEM E. CONTRACT/PR NO. F. CONTRACTOR

TBD

1. DATA ITEM NO. 2. TITLE OF DATA ITEM

and Associated Supplemental Data

A014 Commercial Off-The-Shelf (COTS) Manuals | 3 SUBTITLE

Product Data

4. AUTHORITY (Data Acquisition Document No.) 5. CONTRACT REFERENCE

DI-TMSS-80527C DRAWING 2370-1835

6. REQUIRING OFFICE

PSNS&IMF C/380.2

7. DD 250 REQ 9. DIST STATEMENT 10. FREQUENCY 12. DATE OF FIRST
N/A REQUIRED SUBMISSION

OTIME SEE BLOCK 16

14. DISTRIBUTION

See Block 16

8. APP CODE N/A 11. AS OF DATE 13. DATE OF SUBSEQUENT
A SUBMISSION

SEE BLOCK 16 N/A

b. COPIES

A. ADDRESSEE -
Final

Draft Reg Repr

16. REMARKS

BLOCK 3: THE CONTRACTOR SHALL PROVIDE PRODUCT DATA FOR EACH TYPE
OF COATING PROPOSED AS REQUIRED BY SECTION 12, PARA 2.SHALL INCLUDE
VENDOR NAME/FORMULA OF COATING SELECTED, PREPARATION AND
APPLICATION INSTRUCTIONS FROM VENDOR INCLUDING, MSDS, VOC,
LEAD/CHROMATES, AND ANY INFORMATION DOCUMENTING CONFORMANCE
WITH THE SPECIFIED REQUIREMENTS FOR GOVERNMENT REVIEW. DATA SHALL
BE IN THE CONTRACTOR’S FORMAT.

BLOCK 8: PRODUCT DATA SHALL BE SUBMITTED FOR GOVERNMENT APPROVAL.
APPROVAL WILL BE BASED ON TECHNICAL CONTENT AND COMPLIANCE WITH
REQUIREMENTS.THE GOVERNMENT WILL HAVE 14 CALENDAR DAYS FOR
REVIEW. THE CONTRACTOR SHALL HAVE 7 CALENDAR DAYS TO REVISE (IF
REQUIRED) AND RESUBMIT FOR A NEW REVIEW.

BLOCK 11 and 12: PRODUCT DATA SHALL BE PROVIDED NOT LESS THAN (14)

BLOCK 14: PRODUCT DATA SHALL BE PROVIDED ELECTRONICALLY IN
UNPROTECTED, SEARCHABLE PDF FORMAT AS AN EMAIL ATTACHMENT TO ALL
ADDRESSEES.

NAVSEA 04X| PESO:

Robert Dollar

Plant Equipment Support Office
757-396-5790, robert.dollar@navy.mil

Mr. Michael Wood Code 380.2MW
Puget Sound Naval Shipyard & Intermediate Maintenance Facility
Bldg. 448, 2nd flr Room 232

PSNS Code 380.2 | 1 1 0

DAYS PRIOR TO THE START OF CONSTRUCTION OF THE TOWERS AND BRIDGES.

TOTAL 1 1 0

G. PREPARED BY H. DATE I. APPROVED BY

J. DATE

Mike Wood 20 Nov 2014

DD Form 1423-1, FEB 2001 previous edition may be used.

Page _1 of _2 Pages

[17. PRICE GRO!



CONTRACT DATA REQUIREMENTS LIST
(1 Data Item)

Form Approved
OMB No. 0704-0188

in Block E.

Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching
existing data sources, gathering and maintaining the data needed, and completing and reviewing the collection of information. Send comments regarding this
burden estimate or any other aspect of this collection of information, including suggestions for reducing the burden, to Department of Defense, Washington
Headquarters Services, Directorate for Information Operations and Reports (0704-0188), 1215 Jefferson Davis Highway, Suite 1204, Arlington VA 22202-4302.
Please DO NOT RETURN your form to either of these address. Send completed form to the Government issuing Contracting Officer for the Contract/PR No. Listed

A. CONTRACT LINE ITEM NO. B. EXHIBIT C. CATEGORY
0007AQ

mwp__ mX omer

RAE TOWERS AND BRIDGE TBD

D. SYSTEM/ITEM E. CONTRACT/PR NO. F. CONTRACTOR

TBD

1. DATA ITEM NO. 2. TITLE OF DATA ITEM

and Associated Supplemental Data

A015 Commercial Off-The-Shelf (COTS) Manuals | * SUBTITLE

Product Data

4. AUTHORITY (Data Acquisition Document No.) 5. CONTRACT REFERENCE

DI-TMSS-80527C DRAWING 2370-1835

6. REQUIRING OFFICE

PSNS&IMF C/380.2

9. DIST STATEMENT | 10. FREQUENCY 12. DATE OF FIRST
7AROZ0HEQ REQUIRED SUBMISSION

N/A ASGEN SEE BLOCK 16

14. DISTRIBUTION

See Block 16

8. APP CODE N/A 11. AS OF DATE 13. DATE OF SUBSEQUENT
A SUBMISSION

SEE BLOCK 16 N/A

b. COPIES

A. ADDRESSEE -
Final

Draft Reg Repr

16. REMARKS

BLOCK 3: THE CONTRACTOR SHALL PROVIDE PRODUCT DATA FOR THE
FOLLOWING:
a) STRUCTURAL STEEL WHICH INCLUDES CERTIFIED COPIES OF MILL
REPORTS COVERING CHEMICAL AND PHYSICAL PROPERTIES AS
REQUIRED BY SECTION 12, para 6.

b) HIGH-STRENGTH BOLTS, INCLUDING NUTS, WASHERS, AND DIRECT
TENSION INDICATORS (DTI’'S). PRODUCT DATA SHALL INCLUDE
CERTIFIED COPIES OF MILL REPORTS COVERING PHYSICAL AND
CHEMICAL PROPERTIES AS REQUIRED BY SECTION 12, para 7.

¢) WELDING ELECTRODES (EACH TYPE) AND RODS, SHALL INCLUDE
MANUFACTURER’S PRODUCT DATA SHEETS OR CATALOG DATA FOR
ALL FILLER METALS TO BE USED AS REQUIRED BY SECTION 12, para 8.

BLOCK 8: PRODUCT DATA SHALL BE SUBMITTED FOR GOVERNMENT APPROVAL.
APPROVAL WILL BE BASED ON TECHNICAL CONTENT AND COMPLIANCE WITH
REQUIREMENTS. THE GOVERNMENT WILL HAVE 14 CALENDAR DAYS FOR
REVIEW. THE CONTRACTOR SHALL HAVE 7 CALENDAR DAYS TO REVISE (IF
REQUIRED) AND RESUBMIT FOR A NEW REVIEW.

BLOCK 11 and 12: PRODUCT DATA SHALL BE PROVIDED NO GREATER THAN (14)
DAYS AFTER RECEIPT OF MATERIAL BY THE CONTRACTOR.

BLOCK 14: PRODUCT DATA SHALL BE PROVIDED ELECTRONICALLY IN
UNPROTECTED, SEARCHABLE PDF FORMAT AS AN EMAIL ATTACHMENT TO ALL
ADDRESSEES.

CONTRACTOR’S FORMAT IS ACCEPTABLE.

NAVSEA 04XI PESO:

Robert Dollar

Plant Equipment Support Office
757-396-5790, robert.dollar@navy.mil

Mr. Michael Wood Code 380.2MW

Puget Sound Naval Shipyard & Intermediate Maintenance Facility
Bldg. 448, 2nd fIr Room 232

1400 Farragut Ave.

Bremerton, WA. 98314-5001

michael.j.wood@navy.mil

PSNS Code 380.2 | 1 1 |0

NAVSEA 04XI PESO 1 1 0

TOTAL 2 2 0

G. PREPARED BY H. DATE I. APPROVED BY

J. DATE

Mike Wood 20 Nov 2014

DD Form 1423-1, FEB 2001 previous edition may be used.

Page _1 of_2 Pages

17. PRICE GRO!



CONTRACT DATA REQUIREMENTS LIST
(1 Data Item)

Form Approved
OMB No. 0704-0188

Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching
existing data sources, gathering and maintaining the data needed, and completing and reviewing the collection of information. Send comments regarding this
burden estimate or any other aspect of this collection of information, including suggestions for reducing the burden, to Department of Defense, Washington
Headquarters Services, Directorate for Information Operations and Reports (0704-0188), 1215 Jefferson Davis Highway, Suite 1204, Arlington VA 22202-4302.
Please DO NOT RETURN your form to either of these address. Send completed form to the Government issuing Contracting Officer for the Contract/PR No. Listed

BLOCK 3: THE CONTRACTOR SHALL SUBMIT THE FOLLOWING:

a) SHOP DRAWINGS FOR GOVERNMENT REVIEW PRIOR TO FABRICATION SHOWING
COMPLETEDETAILS AND SCHEDULES FOR FABRICATION AND ASSEMBLY OF
STRUCTURAL STEEL AS REQUIRED BYSECTION 12, PARA 14, SHEET 4.

b)  SUBMIT ERECTION DRAWINGS FOR GOVERNMENT REVIEW PRIOR TO
FABRICATION SHOWING FIELDINSTALLATION AND MEMBER-PLACING
INSTRUCTIONS FOR LOCATING AND ATTACHING THE INDIVIDUAL PIECES AS
REQUIRED BYSECTION 12, PARA 15, SHEET 4.

) PRELIMINARY FABRICATION DRAWINGS FOR THE BUCKLING RESTRAINED
BRACES (BRB)’s AS REQUIRED BYSECTION 3, EE, PARA 5.b.i, SHEET 2.

d) FINAL BRB DETAILS: ONCE ALL REVIEWS ARE COMPLETE, SUBMIT FINAL BRB
SHOP DRAWINGS AND CALCULATIONS. PRIOR TO FABRICATION OF BRB's. AS
REQUIRED BYSECTION 3, EE, PARA 5.c, SHEET 2.

e) ERECTION DRAWINGS: SUBMIT ERECTION DRAWINGS PRIOR TO FABRICATION.
SHOW LOCATION AND SIZE OF BRBS AS REQUIRED BYSECTION 3, EE, PARA 5.4,
SHEET 2.

BLOCK 8: DRAWINGS SHALL BE SUBMITTED FOR GOVERNMENT APPROVAL. APPROVAL
WILL BE BASED ON TECHNICAL CONTENT AND COMPLIANCE WITH REQUIREMENTS.THE
GOVERNMENT WILL HAVE 14 CALENDAR DAYS FOR REVIEW. THE CONTRACTOR SHALL
HAVE 7 CALENDAR DAYS TO REVISE (IF REQUIRED) AND RESUBMIT FOR A NEW REVIEW.

BLOCK 11 and 12: DRAWINGS SHALL BE PROVIDED NO LESS (30) DAYS PRIOR TO THE START
OF CONSTRUCTION OF THE TOWERS AND BRIDGES.

BLOCK 14: DRAWINGS SHALL BE PROVIDED ELECTRONICALLY IN UNPROTECTED,
SEARCHABLE PDF FORMAT AS AN EMAIL ATTACHMENT TO ALL ADDRESSEES.

BLOCK 14: MEDIA REQUIREMENTS. DRAFT DRAWINGS SHALL BE DELIVERED IN
UNPROTECTED PDF FORMAT WITH EMAIL NOTIFICATION TO ALL ADDRESSEES.

FINAL SUBMISSION OF SHOP DRAWINGS SHALL BE PROVIDED ON CD-ROM -or- DVD. THE
FORMAT OF THE FINAL SHOP DRAWING FILES SHALL BE IN AUTOCAD VERSION 2010 OR
OLDER. FILES SHALL HAVE “DWG” OR “DXF” EXTENSIONS.

NAVSEA 04X| PESO:
Robert Dollar
Plant Equipment Support Office
. 757-396-5790, robert.dollar@navy.mil

Mr. Michael Wood Code 380.2MW

Puget Sound Naval Shipyard & Intermediate Maintenance Facility
Bldg. 448, 2nd fir Room 232

1400 Farragut Ave.

Bremerton, WA. 98314-5001

michael.j.wood@navy.mil

in Block E.
A. CONTRACT LINE ITEM NO. B. EXHIBIT C. CATEGORY
0007AR A
TDP _(DRP R) ™ OTHER
D. SYSTEM/ITEM E. CONTRACT/PR NO. F. CONTRACTOR
RAE TOWERS AND BRIDGE TBD TBD
1. DATA ITEM NO. 2. TITLE OF DATA ITEM
A016 Engineering Drawings 3 SUBTITLE
gnperig g Shop Drawings
4. AUTHORITY (Data Acquisition Document No.) 5. CONTRACT REFERENCE 6. REQUIRING OFFICE
DI-DRPR-80651 DRAWING 2370-1835 PSNS&IMF C/380.2
7. DD 250 REQ 9. DIST STATEMENT 10. FREQUENCY 12. s%»‘\sﬁé)sﬁg:?ST 14. S DIS'I;IIBUTI'C()N16
N/A REQUIRED ee oc
ASGEN SEE BLOCK 16 b. COPIES
8. APP CODE N/A 11. AS OF DATE 13. DATE OF SUBSEQUENT A. ADDRESSEE Final
A SUBMISSION
raft
SEE BLOCK 16 N/A i o
ks o 04XI PESO 1 1 /0

PSNS C/380.2 |1 1 0

TOTAL 2 2 0

G. PREPARED BY H. DATE . APPROVED BY

J. DATE

Mike Wood 20 Nov 2014

DD Form 1423-1, FEB 2001 previous edition may be used.

Page _1 of _2 Pages
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18. ESTIMATED

TOTAL PRIC



DATA ITEM DESCRIPTION
Title: Commercial Off-The-Shelf (COTS) Manuals and Associated Supplemental Data

Number: DI-TMSS-80527C Approval Date: 20110812
AMSC Number: 9207 Limitation: No
DTIC Applicable: No GIDEP Applicable: No

Office of Primary Responsibility: TM
Applicable Forms: None

1

Use/relationship. Commercial Off-the-Shelf Manuals may be used as is or with
supplementation to support COTS equipment used by DOD. This DID is used to:

a. Acquire associated supplemental data.

This DID contain the format, content, and intended use information for the data deliverable(s).

Requirements:

2.1 Content. The manual shall contain all technical information on the assembly, installation,
operation, parts, and maintenance of commercial equipment.

2.2 Evaluation. The manual(s) shall be reviewed for acceptability by the receiving activity.

2.3 Supplementation. The manual(s) may be supplemented with additional data to comply with
the contract (any data that augments or compliments a commercial off-the-shelf manual whether by
change, correction, or addition to make the manual acceptable for use by the Department of Defense).

2.4 Format. Supplemental data shall be in the format specified by the contracting activity.

25 Digital files. Interactive Electronic Technical Manuals (IETMs) or PDFs are preferred for
electronic COTS manuals.

2.6 PDF Files. PDF files shall be searchable, capable of having links added, and have fonts
embedded.

2.7 Paper manuals. If paper manuals are acquired, the data shall be clearly legible and on paper

of sufficient quality for long term use.

End of DI-TMSS-80527C Page 2 of 2 Pages



DATA ITEM DESCRIPTION
Title: Acceptance Test Plan

Number: DI-QCIC-80553A Approval Date: 14 Nov 2006
AMSC Number: 7641 Limitation: N/A
DTIC Applicable: No GIDEP Applicable: No

Office of Primary Responsibility: NS/DA02
Applicable Forms: N/A

Uselrelationship: The Acceptance Test Plan details the criteria, performance objectives and list of tests to be

performed by the contractor for acceptance tests on systems and equipments.
This Data Item Description (DID) contains format and content preparation instructions for the data product generated

by the specific and discrete task requirement as delineated in the contract.

Requirements:
1 Format. The plan shall be in contractor’s format.

2  Contents. The plan shall contain the following:
2.1 Overview. Consists of a brief description of the objectives of the acceptance test plan, including flow diagrams,

milestones, personnel participation, and security requirements. This section shall include the following:

21 Flow diagram. A functional description of the acceptance test program using a block diagram portrayal of the
functions that must be met to satisfy the total acceptance program. Functions shall be numbered 1.0, 2.0, 3.0, etc.

2.1.2  Milestones. Identifies the start and expected completion dates of each test to be performed.
2.1:3 Participation. ldentifies the Government and Contractor participation roles and responsibilities.

2.2 Master test list. Lists all tests to be accomplished in the order they are to be performed. Separated listings for each
location shall be provided. These listings shall include the following:

3.2.1 Facility. Location where the acceptance test is to be performed.
3.2.2 Item number. Number for each piece of equipment or item, test will be performed.

3.2.3. - Test description. Name and brief description of test to be performed.
3.2.4. Parameters. The number of cycles the test will be performed and selected parameters to be observed.
3.2.5. Equipment location. Current location of equipment to be tested or used in the acceptance test.

3.2.6. Special tests. A provided list of special or unusual tests and examinations necessary to verify satisfactory
equipment performance to specifications.

3 Equipment list. The equipment list shall list all equipment to be used in the acceptance test. The listing shall include the
following:

3.1 Test equipment. List all test equipment by:
a. Description
b. Nomenclature
c. Serial number
3.2 Support equipment. List all support equipment by:
a. Description
b. Nomenclature
c. Serial number
3.3 Special test equipment. List all special test equipment required to be designed or constructed for use on the program by:
a. Description.
b. Nomenclature.
c. Date required.

4 Validation procedure. An overview of the procedures that the contractor will use to validate the test results.

5 END OF DI-QCIC-80553A. Page _2 of_2 Pages



DI-GDRQ-80650

DATA ITEM DESCRIPTION

Title: Design Data and Calculations

Number: DI-GDRQ-80650 Approval Date: 18 July 1988
AMSC Number: N4493 Limitation: N/A

DTIC Applicable: N/A GIDEP Applicable: N/A

Office of Primary Responsibility: NAVSEA 55Z3
Applicable Forms: N/A
Distribution Statement A: Approved for public release, distribution is unlimited.

Description/Purpose: This type data consists of graphs, mathematical curves, analysis, tables and empirical data
which reflect quantitatively the design and capabilities of the equipment.

The purpose of this type data is to enable the Government to verify that the equipment being furnished and
represented by this type data is in accordance with the requirements of the contract.

Application/Interrelationship: This Data Item Description (DID) contains the format and content preparation
instructions for the data product generated by the specific and discrete task requirement as delineated in the contract.

The applicable specification containing the technical content for the design data and calculations shall be stated in
Block 16 of the DD Form 1423, Contract Data Requirements List.

This DID is applicable whenever calculations are required for evaluation and verification of the design capabilities
of equipment.

Requirements:

1. Format. The Design Data and Calculations shall be in contractor format.

2. Content.

General content. The Design Data and Calculations shall contain sufficient information to ensure that the
contractor has met or exceeded all the requirements of the contract. Data shall include:

a. Complete narrative

b. Graphs

c. Mathematical curves

d. Tables

e. Empirical data required to evaluate the equipment as specified in the contract.

3. End of DI-GDRQ-80650



DATA ITEM DESCRIPTION

Title: Engineering Drawings

Number: DI-DRPR-80651 Approval Date: 880718
AMSC Number: N4494 Limitation: N/A
DTIC Applicable: N/A GIDEP Applicable: N/A

Office of Primary Responsibility: N/SEA 55Z3
Applicable Forms: N/A
Distribution Statement A: Approved for public release, distribution is unlimited.

Description/Purpose: The Engineering Drawings are the documentation necessary to satisfy the Government’s
requirements of Level 1 (Conceptual and Developmental Design); Level 2 (Production Prototype and Limited
Production); and Level 3 (Production), as defined in DOD-D-1000.

Application/Interrelationship: This Data Iltem Description (DID) contains the format and content preparation
instructions for engineering drawings generated by the specific and discrete task requirement as delineated in the
contract. The applicable specification containing the technical content for the engineering drawings shall be stated in
Block 16 of the DD Form 1423, Contract Data Requirements List.

Preparation Instructions:

1 Reference Documents. The applicable issue of the documents cited herein, including their approval dates and
dates of any applicable amendments, notices, and revisions, shall be as specified in the contract.

2 Technical Content. Technical content shall be in accordance with DD Form 1423, Contract Data
Requirements List.



DATA ITEM DESCRIPTION

Title: Certification/Data Report

Number: DI-MISC-80678 Approval Date: 880912
AMSC Number: N4533 Limitation: N/A
DTIC Applicable: N/A GIDEP Applicable: N/A

Office of Primary Responsibility: N/SEA 55Z3
Distribution Statement A: Approved for public release; distribution is unlimited
Applicable Forms: N/A

Description/Purpose: Certification data is required to verify that specific qualifications have been obtained, tests
have been performed, parts/assemblies/equipment/systems have been installed, tested, inspected and are ready for
operation; that personnel have specific qualifications to perform assignments/operations/inspections; or to certify
identicality, interchangeability, compatibility, reliability, or completeness of documentation being prepared or reviewed
by a contractor. The technical effort involved shall be the result of equipment/procurement specification requirements.

Application/interrelationship: Certification may be required for a single event/operation, or may be required for a
specified time period, or certification may be required on a continuing basis with periodic re-certification or updating of
the original certification.

The technical content requirements for this item shall be specified in the contract.

Requirements:
1 Format: The report shall be typewritten in narrative format on the contractor’s form.

2 Content: The report shall contain the contract number and data item sequence number, and shall contain a
statement the specifically identifies the purpose and applicability of this certification.

21 Certification of completion: Certification that tests have been performed, inspections made,
parts/assemblies/equipment/systems have been installed, tested, inspected, and area ready for operation,
or that specific qualifications have been obtained shall provide objective evidence in support of the
certification. Objective evidence may include such items as spectrographs, radiographs, material
sampling, analysis, inspection and testing reports, or any other necessary documentation.

2.2 Certification of personnel. Certifications that personnel have specific qualifications shall be supported by
licenses, permits, tests, statements of competency, or other documentation. The specific capabilities to
perform an assignment, inspection, or other operations shall be stated in the certification.

2.3 Certification of data reviews. Certifications that documentation/data has been reviewed shall contain a
statement of the “depth” of the examination and the results thereof. If the documentation being reviewed
cannot be certified, the report shall so state and shall list the reasons, i.e., deficiencies, conflicting data,

etc.

2.4 Certification of compliance. Certification of compliance to specific specification requirements shall be a
statement to the effect that the contractor has complied.

3 Technical content:
3.1 The technical content shall be as specified on the DD Form 1423, Contract Data Requirements List.

3.2 Signature: The certification report shall be signed by the contractor’s authorized representative
responsible for insuring that the equipment being delivered/service being performed is in accordance with

contract requirements.

4 End of DI-MISC-80678 Page _2 of 2 Pages



DATA ITEM DESCRIPTION

Title: Test/Inspection Report

Number: DI-NDTI-80809B Approval date: 970124
AMSC Number: N/A Limitation: N/A
DTIC Applicable: N/A GIDEP Applicable: N/A

Office of Primary Responsibility: F/AFMC-DOP
Applicable Forms: N/A
Distribution Statement A: Approved for public release. Distribution is unlimited.

Description/Purpose: The test/inspection report is used to document test/inspection results, findings, and
analyses that will enable the Government or Contracting Agency to evaluate compliance with system
requirements, performance objectives, specifications, and test/inspection plans.

Application/interrelationship: This Data Item Description (DID) contains the format and content preparation
instructions for the data product generated by the specific and discrete task requirement as delineated in the
contract.

This DID is applicable to engineering (developmental), preliminary qualification, qualification, and
acceptance testing.

Requirements:

1 Format. Contractor format is acceptable. Organize the information required by paragraph 2 and its subparagraphs in a
manner that facilitates presentation and understanding.

2 Content. The test/inspection report shall contain the following information, as applicable.
201 The following information shall appear on the outside front cover and title page:

Report date

Report number (contractor or Government)

Contractor’s name, address, and commercial and Government code

Contract number and contract line item number or sequence number (if applicable)

Type of test/inspection (for example, first article acceptance test, quality performance inspection,
developmental test, qualification test, environmental test)

Identification of item tested/inspected

Date or period of test/inspection

Name and address of requiring Government activity

Security classification, downgrading and declassifying information, if applicable

oo op

il

2.2 Table of Contents. The table of contents shall identify the following:

a. The title and starting page of each major section, paragraph, and appendix of report
b. The page, identifying number, and title of each illustration (for example; figure, table,
photograph, chart, drawing, etc.)

2.3 Introduction. The introduction shall include the following information:

2.3.1 Test/inspection objective(s). The specific test/inspection objective(s) as specified in the contract
tasking document.

232 Item(s) tested/inspected. Complete identification of the item(s) tested/inspected including the
following:

Nomenclature

National stock number

Model number, part number, and serial number

Type of item (for example; prototype, production item, laboratory model)
Serial or lot number

opo o



2.33

f. Applicable engineering changes
g. Production item specification, if applicable
h. Date of manufacture

Test/inspection requirements. Complete identification of the test/inspection requirements
correlated to contractual requirements including the following:

a. Required test/inspection parameters
b. Performance requirements, acceptance or compliance limits, and environmental criteria

24 Summary. Complete test/inspection report summary including the following:

a. A brief discussion of the significant test/inspection results, observations, conclusions, and
recommendations covered in greater detail elsewhere in the report
. Proposed corrective actions and schedules for failures or problems encountered
c. Identification of deviations, departures, or limitations encountered, referenced to the contract
requirements
d. Tables, graphs, illustrations, or charts as appropriate to simplify the summary data

2.5  Referenced documents. Complete identification of all documents referenced in the test/inspection report
including the following, as applicable:

a. Prior test/inspection reports on the same item

b. Test/inspection plans and procedure documents

c. Prior certifications of compliance

d. Contractor’s file designation where test/inspection records are maintained
e. Input parameters used

Note: The applicable issue of the documents cited therein, including their approval dates and dates of any
applicable amendments, notices, and revisions, shall be as specified in the contract.

2.6 Body of report. The body of the test/inspection report shall be as follows:

2.6.1

2.6.2

Test equipment identification. Complete identification of each item of test equipment used in the
test/inspection including the following:

Accuracy data
Comments, if applicable

a. Nomenclature

b. Model number

c. Serial number

d. Manufacture

e. Calibration status
f.

g.

Test/inspection facility installation and set-up. Complete description of the physical set-up used
in conducting the test/inspection to include the following:

Location or orientation of the item

Location, orientation, or settings of test equipment and instrumentation
Location, orientation, or settings of sensors and probes

Location or orientation of interconnections, cables, and hoop-ups
Electrical power, pneumatic, fluidic, and hydraulic requirements

oo o

Drawings, illustrations, and photographs may be used for clarification

2.63

2.64

Test/inspection procedures. Complete description of the procedures used in conducting the
test/inspection to include the following:

a. Item selection and inspection that verified suitability for test/inspection
b. Summarized sequence of testing/inspection steps, including a description of how the item
was operated during the test/inspection, and any control condition imposed

Test/inspection results and analysis. A copy of all test/inspection results and analysis to include
the following:



